

CORRIGENDUM NOTICE

CORRIGENDUM NOTICE

SR. No.	LETTER / MEMO. No. & DATE	NAME OF DEPT./ BOARD/CORP./AUTH	OLD REFERENCE/NIT/TENDER NO.	NATURE OF CORRIGENDUM	WEBSITE OF THE DEPT./BOARD CORP./AUTH	NODAL OFFICER/CONTACT DETAILS/EMAIL
1		HVPNL	11/PD&C dated 16.10.2020	Corrigendum-1/ Extension of due date of online bid submission upto 09.12.2020 upto 17:00 hrs. (Estimated cost of Work: 192.12 Lacs)	www.hvpn.org.in	CPRO/ HVPNL 0172-2583789 pro@hvpn.org.in



(Vipin Gupta)
Superintending Engineer/Contracts
for CE/PD&C, HVPNL, Panchkula



HARYANA VIDYUT PRASARAN NIGAM LTD.


Corrigendum No.1 to NIT No. 11/PD&C Dated 16.10.2020 (EPC-D-11/PD&C)

The due date of submission and opening of following tender enquiry has been extended as under: -

E-Tender Enquiry No.	Description of Work	Bid submission closing date up to 1700 hrs.	Due date of submission of Original EMD, DD for tender fees, E-Service fee along with Tender document before 1500 hrs.	Amount of EMD to be submitted through Bank Guarantee/ Crossed Bank Draft/ cheque certified by a Banker as per conditions mentioned in the clause no. 15.0 of bidding document (ITB) (Rs)	Estimated amount (Rs. in lacs)
EPC-D-11/PD&C	Conversion of part section of 66kV Delhi – Gurugram line passing through Punjabi Bagh Nursery on the request of South Delhi Municipal Corporation (SDMC), New Delhi.	09.12.2020	11.12.2020	Rs. 3.84 lacs	Rs. 192.12 lacs

The terms & conditions of NIT shall remain the same.

The corrigendum can also be viewed on HVPNL's website www.hvpn.gov.in and e-procurement portal <https://etenders.hry.nic.in>


(Vipin Gupta)
Superintending Engineer/Contracts
for CE/PD&C, HVPNL, Panchkula